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Fisheries NWFSC Killer Whale Diet 

Characterization

Conduct laboratory analyses of killer whale and prey tissues using 

bulk and compound specific stable isotopes and perform statistical 

analysis.

67943 2nd Quarter FY 2022 Yes None N/A https://www.protechservices.noaa.gov/do
cs/Fisheries Forecast Documents/DRAFT 
NWFSC Killer Whale Diet Characterization 
PWS.docx

No

Fisheries WCR Abalone Monitoring Provide support to sub- and intertidal abalone surveys and research 

conducted by biologists in southern California; lead white abalone 

outplanting activities; assist NMFS and abalone recovery partners in 

conducting white abalone demographic and habitat surveys in the 

Southern California Bight; assist NMFS as needed with research 

involving other abalone species; manage, interpret and utilize the 

data collected from outplanting activities and time-lapse cameras, 

abalone demographic and habitat surveys, and research involving 

other abalone species.

68103 4th Quarter FY 2022 No Paua Marine Research 

Group

Small Business 3/29/2023 https://www.protechservices.noaa.gov/do
cs/Fisheries Forecast Documents/DRAFT 
WCR Abalone Monitoring PWS.docx

AB133F17CN0158No

Record Count 2

Page 1

https://www.protechservices.noaa.gov/docs/Fisheries Forecast Documents/DRAFT NWFSC Killer Whale Diet Characterization PWS.docx
https://www.protechservices.noaa.gov/docs/Fisheries Forecast Documents/DRAFT WCR Abalone Monitoring PWS.docx

